STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE  01/19/05 I N KERN COUNTY NEAR TEHACHAPI FROM RR | NVOLVENENT 01/ 20/ 05
CONTRACT NUVBER 06- 487904 TEHACHAPI BRI DGE OVERHEAD TO 2.5 KM CONTRACT CODE ' A
LOCATI ON 06- KER- 58- 82. 7/ R90. 7 WEST OF TEHACHAPI CREEK BRI DGE AND 42 CONTRACT | TEMS
06- KER- 58- R89. 7/ R90. 7 FROM 1.6 KM VEST OF ROUTE 58 AND
CONCRETE BARRI ER AND ASPHALT FEDERAL AlD ACST- PO58- (099) E
PHG- PO58- (099) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
PROPOSALS | SSUED 6 FUND TOTAL  HBL 4,775, 000 TOTAL NUMBER OF WORKI NG DAYS 75
NUMBER OF BIDDERS 3  ENG NEERS EST 4,288,000. 00 AMOUNT UNDER 464, 238. 00 PERCENT UNDER EST 10. 83
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 3,823,762.00 3 GRI FFI TH COVPANY 661 831- 7331
00000088
P O BOX 70157 FAX 661 831-0113
BAKERSFI ELD CA 93387
2 4,107,911.00 2 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 4,895,384.00 1 STEVE MANNI NG CONSTRUCTI ON | NC 530 222- 0810

P O BOX 491660
REDDI NG CA 96049

00754230
FAX 530 222-4908



06- 487904 Bl D245

06- KER- 58-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 19/ 05 01/ 20/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AUSTI N ENTERPRI SES CONSTRUCTI ON AREA SI GNS, SAWCUT TI EBAR AND DEMOLI TI ON

BAKERSFI ELD CA

MODERN ALLOYS METAL BEAM GUARD RAI L AND CONCRETE BARRI ERS

STANTON CA

SUDHAKAR COVPANY STRI PI NG

FI LLMORE CA



06- 487904
06- KER- 58- 8
01/ 19/ 05

Bl DDER | D

NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

01/ 20/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APCO I TEMS 2 AND 3 ( PORTI ON)
GOSHEN CA
AUSTI N ENTERPRI SES | TEMS 10, 26 AND 27 (PORTI ON)
BAKERSFI ELD CA
K R C SAFETY I TEMS 3 AND 5 ( PORTI ON)
VI SALI A CA
MODERN ALLOYS | TEMS 34 THRU 39 ( PORTI ON)
STANTON CA
PENHALL COVPANY I TEMS 26 AND 29 THRU 31 (PORTI ON)
BAKERSFI ELD CA
STERNDAHL ENTERPRI SES | TEMS 40 AND 41 (PORTI ON)
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE

CONTI NUED

LI NCOLN CA

ERI K AMVON
SALYER CA

MODERN ALLOYS
STANTON CA

PENHALL COVPANY
VI SALI A CA
ON NEXT PAGE

DRAI NAGE

VETAL BEAM GUARD RAI L AND BARRI ER RAI L

M LLI NG



06- 487904
06- KER- 58- 8
01/ 19/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

01/ 20/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STERNDAHL ENTERPRI SES
SUN VALLEY CA

STRI PI NG



06- 487904 Bl D245

06- KER- 58- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 19/ 05 01/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 150. 00* 2, 150. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 100. 00* 4,100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 125, 000. 00* 125, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 35, 000. 00* 35, 000. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 170 42.00 7,140. 00
7 150806 REMOVE Pl PE M 10 275. 00 2, 750. 00
8 033859 REMOVE SLOTED CORRUGATED STEEL PI PE M 120 26. 00 3, 120. 00
9 150820 REMOVE | NLET EA 10 825. 00 8, 250. 00
10 (S) 152316 RESET ROADSI DE SI GN (ONE POST) EA 1 540. 00 540. 00
11 033860 ADJUST CLEANOUT EA 28 515. 00 14, 420. 00
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 25, 500 1. 80 45, 900. 00
13 155003 CAP | NLET EA 6 1, 265. 00 7,590. 00
14 (S) 158100 SALVAGE CRASH CUSHI ON EA 5 1, 700. 00 8, 500. 00
15 033863 MODI FY CRASH CUSHI ON EA 1 1, 500. 00 1, 500. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 38, 000. 00* 38, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 310 50. 00 15, 500. 00
18 198001 | MPORTED BORROW VB 1, 480 63. 00 93, 240. 00
19 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 30 40. 00 1, 200. 00
20 390155 ASPHALT CONCRETE ( TYPE A) TONN 20, 200 56. 00 1, 131, 200. 00
21 033861 GEOCOMPOS| TE MEMBRANE STRI PS M 850 7.50 6, 375. 00
22 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 21 78. 00 1, 638. 00
AREA)
23 033862 CAP ASPHALT CONCRETE DI KE M 320 15. 00 4, 800. 00
(TYPE A)
24 394054 SHOULDER RUMBLE STRI P STA 170 100. 00 17, 000. 00
(AC, GROUND- I N | NDENTATI ONS)
25 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 21 225. 00 4,725.00
26 401108 REPLACE CONCRETE PAVEMENT VB 37 900. 00 33, 300. 00
(RAPI D STRENGTH CONCRETE)
27 033864 SEAL JO NTS AND CRACKS M 850 29. 00 24, 650. 00
(EXI STI NG CONCRETE PAVENENT)
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 101 1, 200. 00 121, 200. 00
29 620909 450 MM ALTERNATI VE Pl PE CULVERT M 50 363. 00 18, 150. 00
30 620913 600 MM ALTERNATI VE Pl PE CULVERT M 2,220 198. 00 439, 560. 00
31 664020 600 MM CORRUGATED STEEL Pl PE M 4 583. 00 2,332.00

(2.01 MM THI CK)



06- 487904 Bl D245

06- KER- 58-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
01/ 19/ 05 01/ 20/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
32 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 18, 464 1.00 18, 464. 00
33 810110 SURVEY MONUMENT EA 30 450. 00 13, 500. 00
34 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 62 150. 00 9, 300. 00
35 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 400. 00 400. 00
36 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 1 850. 00 850. 00
37 839701 CONCRETE BARRI ER ( TYPE 60) M 1,020 147. 00 149, 940. 00
38 839703 CONCRETE BARRI ER ( TYPE 60C) M 7,500 172. 00 1, 290, 000. 00
39 839705 CONCRETE BARRI ER ( TYPE 60E) M 54 582. 00 31, 428. 00
40 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 17,700 .50 8, 850. 00
41 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 200 4.75 5, 700. 00
42 999990 MOBI LI ZATI ON LS LUMP SUM 66, 500. 00* 66, 500. 00

TOTAL 3, 823, 762. 00



06- 487904 Bl D245

06- KER- 58-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
01/ 19/ 05 01/ 20/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 500. 00* 500.0 3, 000. 00* 3000.0

2 22,500. 00* 22500.0 35, 000. 00* 35000. 0

3 3, 650. 00* 3650.0 5, 000. 00* 5000.0

4 257, 500. 00* 257500. 0 120, 000. 00* 120000. 0

5 45, 000. 00* 45000. 0 24, 000. 00* 24000.0

6 25.00 4250.0 25.00 4250.0

7 25. 00 250.0 250. 00 2500.0

8 100. 00 12000. 0 70. 00 8400.0

9 200. 00 2000.0 1, 000. 00 10000. 0
10 475. 00 475.0 250. 00 250.0
11 600. 00 16800. 0 600. 00 16800. 0
12 2.00 51000. 0 2.00 51000. 0
13 200. 00 1200.0 4, 000. 00 24000.0
14 900. 00 4500.0 2,000. 00 10000. 0
15 1, 600. 00 1600. 0 5, 000. 00 5000.0
16 10, 000. 00~ 10000. 0 10, 000. 00* 10000. 0
17 120. 00 37200.0 80. 00 24800.0
18 26. 00 38480.0 58. 00 85840. 0
19 100. 00 3000.0 150. 00 4500. 0
20 53. 00 1070600. 0 74.00 1494800. 0
21 5. 00 4250.0 15. 00 12750.0
22 75. 00 1575.0 125. 00 2625.0
23 18. 00 5760.0 20. 00 6400.0
24 90. 00 15300. 0 95. 00 16150. 0
25 1.00 21.0 500. 00 10500. 0
26 1, 870. 00 69190.0 1, 300. 00 48100.0
27 25. 00 21250.0 125. 00 106250. 0
28 1, 000. 00 101000. 0 1, 800. 00 181800. 0
29 250. 00 12500. 0 125. 00 6250.0
30 260. 00 577200.0 325. 00 721500.0
31 380. 00 1520.0 1, 200. 00 4800. 0
32 1.00 18464. 0 2.00 36928. 0
33 400. 00 12000. 0 500. 00 15000. 0
34 116. 00 7192.0 150. 00 9300. 0
35 879. 00 879.0 2, 000. 00 2000.0
36 2,680. 00 2680.0 4,000. 00 4000. 0
37 129. 00 131580.0 130. 00 132600. 0
38 151. 00 1132500. 0 150. 00 1125000. 0
39 510. 00 27540.0 500. 00 27000.0




06- 487904 Bl D245

06- KER- 58-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
01/ 19/ 05 01/ 20/ 05
_______________________________ [ = m oo
SECOND | THI RD
BI D AMOUNT [ BI D AMOUNT
.45 7965. 0| .50 8850.0
4.20 5040. 0| 8. 00 9600. 0
370, 000. 00* 370000. 0| 468, 841. 00* 468841. 0
4,107, 911. 00 4, 895, 384. 00



